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REQUEST FOR SERVICES:  I-5:  Willamette River Bridge DESIGN ENHANCEMENT    
(August 14, 2009)

Request for Services:
Design and implementation of an aesthetic enhancement program for I-5:  Willamette River Bridge 
(WRB), Lane County, Oregon

Proposal Receipt Deadline: September 8, 2009.    

Art and Design Enhancement Services:
OBEC Consulting Engineers is seeking one or more Art 
and Design Teams (ADT) for Phase One Design Services 
related to enhancement of the WRB project.  This RFS seeks 
multidisciplinary teams that minimally need to include one or 
more artists, landscape architects, architects, or other design 
professionals.  A Lead, who must be Oregon-based, may 
propose and be contracted for one or more bundles.  A Team 
may be an individual.

The selected Lead(s) will receive a Phase One contract, which will include conceptual design work on the bundle(s) 
for which they are selected.  Upon review and approval of the conceptual design proposal that concludes Phase 
One, the Lead and its ADT may be awarded a Phase Two Final Design/Production contract, if required, for any 
commissioned artwork and/or constructed design enhancements resulting from the Phase One work. 

Bundles and Budget Parameters:
This RFS requests proposals for three design bundles. (Refer 
to the Design Enhancement Matrix, referred to as Matrix, in 
Appendix A of this RFS.) 

Design Services for both design phases will be contracted for 
a fixed maximum that will cover design and all ADT expenses 
for each bundle: $60,000 for Bundle 1; $40,000 for Bundle 
2; and $35,000 for Bundle 3.  Design Enhancement has two 
design phases, followed by implementation.  The design budget 
is approximately ten percent of the bundle's implementation 
budget, to be allocated about 1/3rd for Phase One design 
and 2/3rds for Phase Two design.  Approval of Phase Two 
design enables the ADT to implement production, construction, 
and/or commissioning.

Scope of Work (SOW) in Phase One design will include 
conceptual plans and specifications addressing engineering, 
materials, fabrication, and installation.  For any proposed 
project enhancements to be executed by the contractor or 
designated sub-contractors, the SOW for Phase Two design will 
include preparation of contract construction plans, specifications, 
and estimated cost. 

Final design and the actual construction and production budget for any art commissions or constructed elements 
selected in each bundle will be established after reviewing conceptual design proposals (January 2010).  See 
Appendix A for budget range(s) for enhancements including construction, production, and installation.  

Rendering of New Willamette River Bridge 
(CMGS – 2009)

WRB Design Workshop – February 2009
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Eligibility:
This RFS, extended to lead artists and designers, seeks proposals for services from Art and Design Teams (ADT).

Tentative Art and Design Enhancement Schedule / Timeline: 
RFS announced – August 14, 2009
Pre-proposal meeting – August 25, 2009
Proposal deadline – September 8, 2009
Optional interviews – September 16, 2009
Selection (w/interviews) – September 22, 2009
Notice to Proceed – October 7, 2009
Phase One Conceptual Design and Production 	
     proposals due – December 15, 2009 
Phase Two Final design/Production Notice To                   
     Proceed – January 5, 2010
Production/Final design plans and specifications 
     due – March 15, 2010
Production / Integration / Construction – April 
     2010 - December 2012 

Design Enhancement Panel:
ODOT held a Design Workshop in February 2009 involving local artists, architects, landscape architects, other 
design professionals, and members of the existing design team to develop concepts for aesthetic enhancements 
for the WRB project.  The results of that workshop are documented in the I-5:  Willamette River Bridge Design 
Workshop Report, Vol. 1, Executive Summary, February 2009.  As a continuation of that effort, ODOT has 
appointed a Design Enhancement Panel (DEP) 
made up of participants from the workshop 
as well as appointed members from the WRB 
Citizens Advisory Group (CAG).  The DEP is 
an advisory panel to OBEC and the design 
team, assisting with RFS development, selection 
of ADTs and guiding the design development, 
including making recommendations on final art/
design elements to incorporate into the project 
to ensure consistency with the overall project 
theme and ideas that were developed at the 
February workshops.  

Scope of Work (SOW) for Phase One:
Design Enhancement embraces the project 
goals and directions that resulted from the 
design workshops, DEP work sessions, and project work package requirements and timelines.  The qualified 
Lead applicant will propose an ADT with experience working in design team collaborations for transportation 
infrastructure projects, with additional experience working within riparian corridors and/or park environments. 

The selected ADT for each bundle will be expected to:

�� Realize innovative solutions responsive to the objectives of ODOT and respectful of local context within a 
culturally and economically diverse community. 

WRB Design Workshop – February 2009

WRB Design Workshop – February 2009
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�� Identify design elements, opportunities, or "zones" to move forward as aesthetic enhancements and 
artwork.

�� Organize and prioritize components of the bundles (or zones.)

�� Define elements that are within the full jurisdiction, ownership, and maintenance of ODOT and those 
requiring stakeholder involvement or consent and/or an intergovernmental agreements (IGA) defining 
future ownership and maintenance responsibilities.

�� Identify ideas and proposals of merit that may emerge beyond the scope of the WRB project.

�� Estimate and recommend budget ranges based on priorities listed in the Matrix.

�� Contribute to and monitor development and decisions of other aspects of the WRB project.

�� Produce conceptual drawings, specifications, and estimated cost for construction of design enhancement 
elements by the contractor and/or for commissioned art/design elements for the WRB project.

Scope of Work (SOW) for Phase Two:
�� Produce working drawings, specifications, and estimated costs for contractor constructed design 

enhancement elements to be executed by the contractor during construction, as required based on Phase 
One outcomes.

�� Produce final commissioned art pieces to be incorporated into the project construction, as required based 
on Phase One outcomes.

�� Work collaboratively with the WRB design and construction team to integrate the above design 
enhancement elements into the final constructed project.

WRB Project Resources and Guiding Documents:

CLIENT:

OBEC Consulting Engineers http://www.obec.com/home.html

PROJECT PARTNERS:

Oregon Department of Transportation (ODOT)
Oregon Bridge Delivery Partners (OBDP)
OBEC Consulting Engineers (OBEC) 

WRB PROJECT INFORMATION:

Web Site:  http://www.oregon.gov/ODOT/HWY/REGION2/I-5WRB.shtml
Project Background Information
Community Survey Results, Spring/Summer 2008
Project Newsletters

WRB DESIGN ENHANCEMENT MATERIALS:

I-5:  Willamette River Bridge Design Enhancement Matrix (with identified constraints and key stakeholders), 
August 2009 (See Appendix A of this RFS).
Whilamut Passage Theme, December 2008 (See Appendix B of his RFS).
I-5:  Willamette River Bridge Design Workshop Report, Vol. 1, Executive Summary, February 2009, with 
proceedings from two Design Workshops (copies available upon request). 

WHILAMUT NATURAL AREA INFORMATION:

Whilamut Natural area Web Site: 

http://tinyurl.com/rduuqv

One of the Kalapuya Talking 
Stones in the Whilamut 

Natural Area



OBEC Consulting Engineers
Request for Services: Art and Design Teams

4
August 14, 2009

Selected Excerpts from WRB Documents:

Visual Quality Technical Report (Addendum to Environmental Technical Reports), December 2007. 

"Of note regarding the assessment of visual quality is the high priority on aesthetics that has been voiced 
by the public through the project's Community Advisory Group (CAG) and broader public outreach 
efforts.  There is a strong desire to improve the aesthetics of the project area and construct a bridge that 
is aesthetically pleasing and sensitive to its setting, and that recognizes the significance of the community 
where it is located."

WRB Newsletter, January 2008.

"The CAG, Project Development Team (PDT), and the community have already identified several design 
priorities and considerations.  These include the use of natural colors and curves, close up design features 
for the benefit of park and water users, above deck features that let highway travelers know they are in 
Eugene and Springfield, as well as other elements that draw from Oregon's many beautiful and historic 
bridges."

DEP Meeting Minutes, July 2009.

"I-5:  Willamette River Bridge must be a special place where there are exceptions to the normal elements 
of highway, where new rules apply.  It must be a clear expression of Whilamut Passage, a theme with 
many layers of rich meaning.  We invite talented teams with multiple skills to offer their qualifications.  The 
best team will demonstrate an understanding of the extensive background of the project and will explain 
how they would collaborate with a diverse range of participants (ODOT, OBEC, PDT, CAG, CMGC, 
Kalapuya, Parks, Neighbors, Eugene, Springfield, and others).  We ask that you show us some of your work 
and explain how the completed work expresses an underlying theme.  Describe an approach of how you 
would work within your team and with the many stakeholders to create designs and make the most of the 
budget.  Finally we ask that you convey excitement and energy toward achieving excellence."
See also  "some generative words" in Appendix C of this RFS)

Selection Process
A selection panel of volunteer art and design professionals, advisory committee members, and OBEC staff will 
review proposal materials.  Based on the selection criteria (listed below), one or more ADTs may be selected 
for interviews.  One or more teams will be selected for the Phase One services contract.  It is likely that ADTs 
selected for Phase One design services will be awarded a Phase Two contract to implement the designs, but 
OBEC and ODOT reserve the right to choose to not contract Phase Two services with one or more ADTs.  In 
addition, OBEC, and ODOT reserve the right to award no contracts under this solicitation.

Selection Criteria: 

The ADT will be selected based on the following criteria: 

�� Quality and strength of past work of the Lead and ADT members as demonstrated in the proposal 
materials.

�� Ability to create an exterior artwork and/or design components appropriate in concepts, materials, and 
scale for the WRB location and consistent with the overall project theme. 

�� Experience in design team collaborations, transportation projects, or riparian /park environments.

�� Previous experience and proven ability to design and execute art work and integrated design 
components in collaboration with community representatives, diverse stakeholders, governmental agencies, 
and engineers. 
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�� Demonstrated ability to read and understand engineering plans. 

�� Demonstrated ability to create contract plans and specifications for construction

�� Availability to meet the timeline requirements.

�� Demonstrated success of the Lead based upon the record of performance. 

�� Demonstrated ability to perform within budget, schedule, and land use constraints. 

�� Proposed approach for the design project or study. 

�� Demonstrated ability to maintain design excellence while building consensus amongst diverse stakeholders 
and the OBEC design team.

�� Demonstrated understanding of the Place, and its surroundings at all scales physical and psychological, in 
the present, past and future, including theme of Whilamut Passage.

�� Articulated vision and interpretation, and ability to share it effectively with others

�� Demonstrated understanding of process including design workshops (February 2009), CAG and DEP 
meetings, and participation of diverse shareholders.

�� Interest and demonstrated ability to work across cultures.

�� Use of multi-disciplinary teams of Oregon companies and individuals.

�� Ability to meet with the design team and/or DEP on short notice.

�� Sustainability of proposed elements.

Proposal Response

1. Cover Letter:  Provide a statement of interest and availability for Phase One and Phase Two that identifies the 
Lead and team members of the proposed ADT, the bundle(s) for which the ADT is proposing, and explains why 
the ADT is interested in the project and the specific bundle(s).  The letter should state a commitment to availability 
through the duration of the work (and/or project) and how the Lead will respond to meeting demands with the 
design team and DEP on short notice.  The letter should include a statement agreeing to the terms and conditions 
of the sample contract should you be selected. (maximum 2 pages)

2. Team Qualifications:  Qualifications and experience of the lead designer/artist and proposed ADT as 
relevant to the WRB project. (maximum 5 pages)

3.  Relevant Experience:  Description of past projects and experience demonstrating ability to participate 
collaboratively in multi-disciplinary teams and execute public design projects similar to WRB Enhancements. 
(maximum 5 pages)

4.  Project Understanding & Approach:  Narrative (1) demonstrating your understanding of the project; (2) 
explaining your approach to providing the design services, clearly explaining methods and techniques you will 
use to foster collaborative solutions; (3) describing how the ADT's work is appropriate for this project; and (4) 
presenting how the ADT will work together with the project design team to integrate the design enhancements 
into the overall project. (maximum 5 pages.) 

5.  Supportive Information:  Supply supportive information of your choice to enhance the presentation of your 
team, understanding, and/or approach. (maximum 8 pages)
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Scoring of Proposals
The proposal will be reviewed by the selection committee and scored according to the following:

PROPOSAL SECTION Max. No. of Pages * Max. No. of Points

1. Cover Letter 2 10

2. Team 5 25

3. Relevant Experience 5 25

4. Project Understanding & Approach 5 25

5. Supportive Information 8 15

TOTALS 25 100

*NOTE: Maximum number of pages in each section may vary slightly but overall page count needs to be 25 pages maximum.

�� A page is considered one side of an 8.5"x11" sheet of paper with minimum 11 point font.  11"x17" 
sheets are allowed but will count as two pages.  Smaller fonts may be used for graphics and tables as 
long as it is readable and will reproduce legibly.  If a proposal has more than 25 pages, only the first 25 
pages will be reviewed by the selection committee.

�� The selection committee will potentially be comprised of members of the DEP, OBEC, and ODOT.  The 
goal will be to select the final ADT(s) based on the evaluation and scoring of the written proposals.  
However, OBEC reserves the right to conduct interviews to help make final selections in the event the 
proposal scoring is very close.  Should an interview be required, those teams selected for an interview 
will be notified a minimum of one (1) week in advance of the interview date with a list of questions to 
be prepared to address in the interview and associated scoring criteria.  The maximum additional points 
associated with the interview will be 100 total points.  Final selection will be based on the combined 
scores from each ADT's written proposal and interview to determine the overall highest scoring team(s) for 
selection.

Contract
A sample of the contract that each selected ADT will be required to execute to complete the Design Enhancement 
services is included in Appendix D of this RFS.  The proposal Cover Letter should include a statement that the 
proposer has read the sample contract and is willing to agree to the terms and conditions therein. 

The following table shows the maximum design fees currently anticipated for performing the Design Enhancement 
scope of services.

Bundle Tentative Design Enhancement Fee

Bundle 1 – Above Deck           $60,000
Bundle 2 – South Bank           $40,000
Bundle 3 - Whilamut           $35,000
TOTAL            $135,000

The tentative maximum amounts specified above are for Phase One and Phase Two design services.  Specific 
fees for Phase One and Phase Two will be negotiated separately with each selected ADT.
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Pre-Proposal Meeting

A mandatory pre-proposal meeting will be held at 10 AM on August 25, 2009, at the following location:

Lane Council of Governments
Buford Conference Room, 5th Fl.
859 Willamette Street, Suite 500  
Eugene, OR 97401-2910  

Attendance and sign-in at the meeting is mandatory for all proposers leading an ADT in response to this RFS.  
Any proposal submitted by an ADT that did not attend and sign-in at the pre-proposal meeting will be declared 
non-responsive.  The sign-in list from the pre-proposal meeting will be emailed or mailed to all official holders of 
the RFS by 5 PM on August 25, 2009, to assist potential proposers with teaming arrangements.

Proposal Submittal
Nine (9) hard copies (one (1) unbound original and 8 bound copies) and one (1) electronic copy (pdf format on 
a CD) of the proposal are to be submitted in an envelope clearly marked  "WRB Design Enhancement Proposal" 
addressed to the following:

Pam Swenson, Operations Coordinator
OBEC Consulting Engineers
920 Country Club Rd., Suite 100B
Eugene, OR 97401-6089

Proposal Deadline and Delivery 
Proposal and required materials must be received no later than 4 PM on September 8, 2009.  Faxed or 
electronically transmitted proposals will not be accepted.

Deliver Proposal to: 

Pam Swenson, Operations Coordinator
OBEC Consulting Engineers
920 Country Club Rd., No. 100B
Eugene, OR 97401-6089
Email:  PJS@obec.com
Tel:  541-683-6090

Questions:

Questions related to this RFS should be submitted in writing (email or other means) to the following:
Don Kahle, DEP Facilitator
PO Box 11825
Eugene, OR 97440
Email:  dk4wrb@gmail.com
Tel:  541-424-2424

Any proposal received after the above stated date and time will be considered non-responsive and will not be 
reviewed.

�� Questions regarding this RFS will be accepted until 5 PM on September 2, 2009.  All questions will 
be responded to in writing and will be shared with all proposers on the current RFS list at the time of 
response.
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Diversity:

OBEC enjoys a proud history of employing and retaining a diverse workforce.  Over decades in practice, we 
have worked diligently to recruit, train, and develop our staff.  We continually engage in outreach efforts 
to enhance OBEC's ethnic and gender diversity, as well as having veterans and individuals with disabilities 
represented in our workforce.  Our firm does not discriminate against any person because of race, color, religion, 
national origin, sex, sexual orientation, marital status, age, disability, veteran status, or any other status protected 
by federal, state, or local law.  OBEC also requires our subconsulting partners and firms with whom we do 
business to commit to supporting our Equal Employment Opportunity (EEO) policies.  

OBEC and ODOT have an aspirational goal on the WRB project of engaging Disadvantaged, Minority, Women-
owned and Emerging Small Business (DMWESB) enterprises to the maximum extent possible.  Although not 
specifically part of the scoring criteria, consideration will be given to those teams that demonstrate a concerted 
effort to assist the team with achieving these project goals.

APPENDICES:
Appendix A:  Design Enhancement Matrix and Bundle Map

Appendix B:  Project Theme:  Whilamut Passage

Appendix C:  Some Generative Words

Appendix D:  Sample Contract



Appendix A: 
Design Enhancement Matrix and Bundle Map
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Notes in this column are from a map of the bridge site with the 
Design Enhancement Elements indicated. (See Appendix 2) ALL 

CAPS designates the title as it appears on the map. Potential 
Aesthetic Enhancements include:

Design Enhancement Panel (DEP) notes
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Sculpture

Sculpture(s) at the median, at the side-of-road right of way, or at entry and exit points of 
the bridge. The original site was at the median, and there are descriptions indicating this 

particular location in other documents. (See Design Workshop Report "I-5 Median 
Sculpture" p. 27.)

Oregon Department of Transportation (ODOT) roadside safety standards must be met. 
Maintenance could be difficult, including even basic cleaning. (Highways can be very dirty 

places.)

MEDIAN ART: Maximum length- 420 ft. Maximum width- 20 ft. Maximum 
height- 20 ft(?). Material choices; color choices. 

Originally identified in earlier versions as "Median Sculpture," this is now defined more broadly as 
"Sculpture(s)," to include placement at other Above Deck site(s). Right of way in area other than median 

not known. Also to consider: "Markers" at the entry points of the bridge. 
X X X X

 Protective Fencing & Railings Protective fencing can be standard types (chain link, ornamental iron) or can be artistic. 
Undulating fence is one idea. (See Design Workshop Report "Railings" page 11).

UPRR (UNION PACIFIC RAILROAD) requires protective fencing at least 10 feet high over the 
span. Continuity with the span over Franklin Boulevard (though not required) may be desirable. 

UPRR and ODOT requires no more than 4-inch openings in the mesh. ODOT Maintenance asks we 
consider a design that allows for quick replacement when portions of the fence get damaged.

Interstate-5/UPRR (UNION PACIFIC RAILROAD) PROTECTIVE FENCE- 
Maximum 10 ft. height; maximum open space- 4 inches; Fence design & 

material choices; Decorative panels; textures; colors. 
X X X

WRB & Canoe Canal Bridge Rails
Color for three-tube rail option. Color, insets and/or textures, and top pedestrian railing 

for concrete rail option. Articulation of rail posts is one idea. (See Design Workshop Report 
"Canoe Canal" pp. 16 & 17.)

Solid concrete parapet required over Union Pacific Railroad (UPRR) span. Elsewhere, ODOT 
currently uses two approved rail types (three-tube open railing or solid concrete barrier w/ 

tubular top railing) but they are open to colors, textures, or adding things to the rail. Consider a 
design that allows for quick replacement when portions of the railing get damaged (e.g. spare 

parts.)

WILLAMETTE RIVER BRIDGE RAILING, CANOE CANAL BRIDGE RAILING- 
Choice between two approved ODOT standard rail types; color of 

railing; railing insets; textures.

Bridge Rails may accommodate insets and/or attachments. Integrated or articulated approaches both 
encouraged. X X X

Sign Bridge/ Sign Bridge Realm Sign Bridge can potentially incorporate artistic elements consistent with project theme. (See 
Design Workshop Report "Northbound I-5 Sign Bridge" page 21.)

The sign bridge itself is already under construction, so any features must be added to the basic 
design. If so, ODOT Maintenance suggests features be added to the horizontal sign bridge 

(without impeding clarity for drivers), but not to the support columns.

I-5 SIGN BRIDGE- Added aesthetic features to horizontal sign bridge; 
material choices; textures; color.

Design Enhancement Panel added "Sign Bridge Realm" to indicate a broader way to think of art and 
design work at or near the sign bridge. X X X X

Franklin Boulevard Vehicular Underpass

Unlike most above deck design opportunities, the throw fence for the span above Franklin 
Blvd. will be seen by local motorists daily as they pass beneath from Eugene to Springfield 
and back. No other design enhancement will be seen so often by so many. This element is 

ideal for a bold statement that rewards repeated viewings — even better if it deepens the 
appreciation of the other above deck features.

Approach span structural geometry is set. Clearances over Franklin Blvd. will be greater than 
existing to accommodate updated requirements (height) and future local traffic needs (width). Pictured but not titled on map. How will this fence be perceived by both I-5 travelers and Franklin Blvd. travelers? Might UPRR 

Protective Fence and Franklin fence work together somehow?  X X X X

Mill Race/ Channel Restoration Interpretive

The concrete lined channel will be restored for fish passage. A new south bank bike path 
will pass beneath the Franklin Blvd. Bridge and allow for a plaza and path spur to the 

north. These new spaces will be used for a Millrace interpretive site/display. This may also 
be a location for interpretive exhibits regarding the restored fish channel. (See Design 

Workshop Report "North Bank Interpretive Area" and "Millrace Interpretive Area" pp. 22-
26).

The Mill Race interpretive site/display will incorporate the ADT, a separately contracted civil 
engineering historian, and an additional Public Involvement (PI) process with public schools, 

coordinated by the State Historic Preservation Office (SHPO). ODOT will maintain the 
interpretive site.

SOUTHBANK MILLRACE/STREAM CHANNEL RESTORATION INTERPRETIVE 
AREA: Path surface, materials, textures and colors; Path railing: materials, 

textures, colors, decorative panels; Southbank Bridge Enhancements; 
Stream Channel Bridge Enhancements; Interpretive Kiosks and signs 
pertaining to both Millrace Ruins and Stream Channel Restoration.

Possiblility for a wide range of educational elements shedding light on, among other things, several 
generations of Millrace diversion ruins, remnants of the original I-5 construction activity, perspective on 

the settlement patterns of Eugene and the Millrace's role in them, connection with the Kalapuya 
interpretive realms on the North Bank, the restoration of the concrete lined channel into a natural fish 

passage. There was, in previous plans, a North Bank interpretive area. Some themes for the North Bank 
area were the Kalapuya and early settlers along with the Millrace theme. A single interpretive area is 
desired. Might an interpretive area draw people across the Knickerbocker Bridge to explore the park?

X X X X X X

South Bank Bike/Pedestrian Bridge & Path
New Bike/pedestrian bridge over restored channel. Ties to South Bank bike/pedestrian 
path to east edge of ODOT right of way to connect to future bike/pedestrian viaduct 

along South Bank. No specific Design Workshop Report reference.

Path must cross under existing Franklin Blvd bridge. Existing Franklin Blvd. bridge is a fixed 
constraint. Realigned and naturalized channel restoration requires bike/pedestrian bridge 

crossing south of Franklin Blvd. Bridge crossing will use salvaged box beams from detour bridge. 
Path to continue east from bike/pedestrian bridge along the southern Franklin Blvd embankment, 

incorporating new retaining wall.

SOUTHBANK BICYCLE/ PEDESTRIAN BRIDGE: 20' wide. X X X

South Bank Bike/Pedestrian Underpass & Viaduct
The south bike path will be realigned beneath the Franklin Blvd. Bridge. It will also pass 

beneath the new Willamette River Bridge (WRB) approach spans. Also see Mill 
Race/Channel Restoration section above.

Salvaged box beams from detour bridge may be reused for path/viaduct segment along the 
north embankment of Franklin Blvd. Path must also bridge naturalized channel restoration and 

will use salvaged box beams. TE (Transportation Enhancement) application has been submitted to 
ODOT, allowing Springfield to extend viaduct east of project boundary approximately 440', 

possibly connecting to Mill Race Interpretive Area. Cities will maintain paths. ODOT will maintain 
interpretive sites.

SOUTHBANK BICYCLE/ PEDESTRIAN VIADUCT/ PATH. Identified with no 
further information. X X X X

Canoe Canal Bike/Pedestrian Underpass
Paving materials, railings, wall textures, & potential art needs to be developed for new 

underpass configuration at Canoe Canal. (See Design Workshop Report "Canoe Canal" pp. 
16-17.) 

The reconfigured cross-section of the opened-up Canoe Canal underpass has been finalized with 
Willamalane Parks and Recreation District (WPRD), Eugene Parks and Open Space (EPOS), and 

Citizen Planning Committee (CPC). ODOT will maintain structural components only. Transient 
camping has been a problem here in the past.

CANOE CANAL UNDERPASS- Asphalt Pavement: materials, color coating, 
embedded elements; Canal Wall Railing materials: textures, decorative 
panels, and color; Retaining walls: textures, surface-mounted materials or 

applied durable materials, color.

The open and natural feel of the North Bank is ideal for expression of the "Whilamut Passage" theme 
and to evoke a connection to the Kalapuya. Consider connections to Kalapuya activities- canoe use, 

collecting duck eggs, harvesting wild rice, collecting grass for weaving? Nature themes like fish or herons, 
fox and beaver, plants, water, stones?  Artistic and design elements should blend in rather than stand out. 

Artwork proposals should address overall durability and aspects of permanence and protection from 
vandalism.

X X X X

North Bank WRB Bike/ Pedestrian  Underpass The Path beneath the north end of the new WRB will be moved closer to the river. Need to 
address slope paving and bridge security. No specific Design Workshop Report reference.

Consider bridge security. ODOT will maintain structural components only. Transient camping has 
been a problem here in the past.

NORTHBANK WRB UNDERPASS- Asphalt pavement; materials; color 
coating; embedded elements.

Visit East Alton Baker Park, the Whilamut Natural Area, and the Eastgate Woodlands. (See URL for 
Whilamut Natural Area under Project Resources and Guiding Documents in the RFS.) X X X X

Slope Paving/ Treatment (2:1) slopes beneath Canoe Canal Bridge & north end of WRB. (See Design Workshop 
Report "Canoe Canal" pp. 16-17.) There is also slope paving at the Walnut Street Bridge.

ODOT will maintain structural components only. Transient camping has been a problem here in 
the past.

SLOPE PAVING (appears at WRB north and at Canoe Canal, and also at 
the Walnut Street Bridge, which is not on the map)- Pavement materials 
and finishes; Decorative features embedded within pavement; Textures; 

color choices; Applied durable surface materials.

Along with the WRB north and Canoe Canal slope paving, there is slope paving at the Walnut Street 
Bridge. X X X X X

Forest Meadow Transition Opportunity for landscape enhancements. (See Design Workshop Report "Landscape 
Enhancements" pp. 18-20.)

Planning for this area has been collaborative and robust, so so any landscape and site 
development efforts within this area must work with Eugene Parks and Open Space (EPOS), 
Willamalane Parks and Recreation District (WPRD) and Citizens Planning Committee (CPC).

FOREST MEADOW TRANSITION- additional landscape plantings. Complement WRB landscape design plan agreed upon with EPOS, WPRD and CPC. X X X X

WRB DEP 
ADT Art & Design Team:  Artists and designers selected to work with OBEC UPRR Union Pacific Railroad TE Transportation Enhancement
CAG Citizens Advisory Group WPRD Willamalane Parks and Recreation District U'Xing Undercrossing
CMGC Construction Manager/General Contractor WRB Willamette River Bridge WG Willamette Greenway land-use boundary, used with Willamette Greenway land-use permit
CMGS Cameron McCarthy Gilbert & Scheibe Landscape Architects AE Architect/Engineer WR Water Resource land-use overlay
COE City of Eugene IGA Intergovernmental Agreement
COS City of Springfield L.F. Lineal foot
CPC Citizens Planning Committee L.S. Lump sum
DEP Design Enhancement Panel:  Organize, review and assist ADT(s) LUP Land-use permit (generic)
EPOS Eugene Parks and Open Space NB Northbound
LHVC Laurel Hill Valley Citizens NE Northeast
NMFS National Marines Fisheries Service PI Public Involvement
OBEC Consulting Engineers for the Willamette River Bridge (WRB) SB Southbound
ODOT Oregon Department of Transportation SF or S.F. Square foot
SHPO State Historic Preservation Office SPR Site Plan Review land-use permit

Bu
nd

le
 3

 -
 W

hi
la

m
ut

Bundle 3 
Budget- 

$375,000

Design Input Matrix - Bundled Design Enhancement Elements
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Appendix B: 
Project Theme:  Whilamut Passage



Bridge CAG:  Theme and Art Task Team. November 21, 2008.  (attending: Bob Kline, Charlotte Behm, David Sonnichsen, 
Scott Wylie, Douglas Beauchamp)

Summary below compiled and presented Dec 2 (GAG) and Dec 5 (PDT)) 

by Douglas Beauchamp, Arts Consultant, artsquawk@comcast.net

As we engaged the question of “Theme” for the project, we sought to find words, phrases and images that encompassed 
the variety of users (past, present and future).  

We recognized that Naming could be significant for carrying the theme forth into design opportunities and into finished 
details. Naming as theme also suggested an opportunity to position the identity to a wider audience.

---------------------------------

Naming as theme, Part 1.

Though the bridge is the central feature, the I-5 Willamette River Bridge project (as it is now labeled) is larger than 
the bridge.  The project incorporates a place, or rather elements of many discrete places.  It is an intersection in time, a 
confluence, a crossing. 

This placeness is represented most profoundly by the river and its natural features and native animal and plant communities. 
It is also represented significantly by the first peoples, the Kalapuya, followed by white explorers, settlers, with the millrace, 
earlier commerce and crossings, other bridges, later arrivals, and current commerce and movement.

Today, as part of a park area that includes about three miles of frontage along the north bank of the Willamette 
River, Whilamut Natural Area encompasses 237 acres of publicly-owned open space, linking the neighboring cities of 
Springfield and Eugene, Oregon.  The Whilamut Natural Area honors the Kalapuya people and their language. Whilamut 
(pronounced "wheel-a-moot") means, "Where the river ripples and runs fast."  Tribal members hunted, fished, and 
gathered camas bulbs on the land that is now the Whilamut Natural Area before being forced onto reservations outside 
their territory in the 1850s. 

Hence:  Whilamut.  

----------------------------------

Naming as theme, Part 2.

Though the bridge is the central feature, the I-5 Willamette River Bridge project (as it is now labeled) is larger than bridge.

Though its primary impetus is to convey vehicles over the Willamette River as they travel North-South, it is an infrastructure 
that encourages a flow of people and goods beside, under and through in a variety of modes:  passengers on trains, trains, 
local cars and trucks, wheelchairs, bicyclers, walkers, boaters, and floaters.  This is particularly marked on the south bank 
with the SP rail line, the Franklin Blvd / Hwy 99 corridor, and the bike and pedestrian paths.  The north bank includes the 
canoe canal.

They pass through, they pass by  ….   Passage \Pas"sage\, n. [F. passage. )

1. The act of passing; transit from one place to another; movement from point to point; a going by, over, across, 
or through; as, the passage of a man or a carriage; the   passage of a ship or a bird; the passage of light; the 
passage of fluids…  

2. Transit by means of conveyance; journey, as by water, carriage, car, or the like; travel; right, liberty, or means, 
of passing; conveyance.   Source: Webster's Revised Unabridged Dictionary (1913) 

Hence:  Passage.

---------------------------

Therefore, after due deliberation and unanimous agreement, the CAG's Theme Team now recommends to the 
CAG, then to the PDT, for official adoption by ODOT, as the name of the project (? of the bridge) and the theme:   
Whilamut Passage. 



Appendix C: 
Some Generative Words



Some generative words that may aid RFS respondents 

(prepared by Scott Wylie – DEP member):
 

INTERPRETIVE EXPERIENCES.
 

TYPE OF ORDERS OF PLACES TEAMS MIGHT COME UP WITH WHICH ARE INTERPRETIVE;   
NODES, NETWORKS, SEQUENCES OF STATIONS, CONSTELLATIONS.....
 

MAKE PLACES FOR PEOPLE TO BECOME ONE WITH THE ROAR OF THE RIVER.... TO SEND 
ALL OTHER SOUNDS OUT OF THEIR WORLDS FOR A WHILE.
 

ENCLAVES... THOSE SECURE PLACES OF SENSE OF WELL-BEING WHILE THE MAELSTROMS 
OF LIFE'S FORCES AND TRAVELS ARE HOWLING ALL ABOUT.
 

EXPERIENCES OF THE INTERPLAY OF THE RIVER AND ITS CROSSINGS.... CAN BE MOMENTS 
THAT APPROACH HIGH ART.
 

EXPERIENCE BEING ON AN EDGE OF PLACES EXHILARATING (SEEMING A BIT 
EXPOSED) BETWEEN THE WORLD OF HUSTLE BUSTLE AND THE WORLD OF THE RIVER 
WILD.  ANOTHER SENSE OF BEING ALIVE.  
 

PLACES MADE FOR PEOPLE TO BE BY THE POINTS OF GREATEST AROUSALS OF 
CURIOSITY AND FOR TELLING THE STORIES THERE.  EVERYWHERE BUT THE GARDEN-
LIKE QUIET RESTORATION REALMS MIGHT, SURROUNDED AND SUPERIMPOSED BY ALL THE 
FAST FORCES AS THEY WILL BE, MIGHT DEMAND SOME OF THE KEENEST GLEANING.
 

ARTFULLY, DRAMATICALLY, AND BEAUTIFULLY FUSE THE COMPLEXIONS OF THE 
CAUSEWAY, THE CHANNEL'S EDGES AND BODY, THE PATHS AND BRIDGES AND THE 
RESTORATIONS.
 

THROUGH ART AND DESIGN, HELP MAKE THE NATURALIZED CHANNEL AND ITS RELATED 
REALMS INTRIGUING PLACES TO LEARN ABOUT AND AN INSPIRATION FOR THE ART OF LIFE 
AND THE LIFE OF ART.
 

FUSE THE MYSTERY AND WISDOM OF HISTORY, BRIDGE THE CULTURES OF ALL, CHAMPION 
THE HOPE OF CREATING THE INTERWEAVE OF PEOPLES AND THE NATURAL WORLD THEY 
ARE.
 

ON THE HIGHWAY, CREATE A SENSE OF WHAT THE RIVER IS TO THE PEOPLE WHO LIVE 
BY AND FROM IT.  CREATE A SENSE OF THE PEOPLE WHO LIVE HERE WHO ARE WORKS IN 
PROGRESS UNDERSTANDING ONE ANOTHER.  MAKE IT HEARTFELT.
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Sample Contract



XXXXXXXXX, Subconsultant Agreement
I-5:  Willamette River Bridge 
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I-5: WILLAMETTE RIVER BRIDGE

SUBCONSULTANT AGREEMENT BETWEEN

OBEC CONSULTING ENGINEERS AND

XXXXXXXXXX

This AGREEMENT is made and entered into as of XXXXXXX, by and between OBEC Consulting Engineers (hereinafter 
referred to as "OBEC") and XXXXXXXX, (hereinafter referred to as "SUBCONSULTANT").

OBEC has made an agreement dated XXXXXXX, with the Oregon Department of Transportation,  hereinafter called 
CLIENT, which is herein referred to as the CONTRACT (Contract # 23216), which provides for OBEC furnishing professional 
services in connection with the Project described therein.  OBEC hereby engages SUBCONSULTANT to furnish for OBEC 
certain of those services in accordance with the terms and conditions of this CONTRACT.  A copy of all portions of the 
CONTRACT pertinent to SUBCONSULTANT's responsibilities, compensation and timing of services hereunder is attached and 
made a part hereof.  The Project is described in the contract as follows:  I-5: Willamette River Bridge.  

The part of the Project for which SUBCONSULTANT is to furnish services is hereinafter called "This Part of the Project" and 
is generally described as follows:  Design Enhancement Services.

OBEC is the prime professional with respect to SUBCONSULTANT's services to be performed under this Agreement 
and is responsible for coordinating SUBCONSULTANT's services with the services of others involved in the Project.  
SUBCONSULTANT is an independent contractor for This Part of the Project, responsible for the means and methods used in 
performing consulting services under this Agreement, including provisions for safety precautions. Subconsultant shall have 
no responsibility for, or control over, the safety precautions employed by others in the development or construction of this 
project, nor shall Consultant have responsibility for, or control over, the manner, methods and techniques employed by others 
in any development or construction relating to this project. This AGREEMENT shall in no way be construed to authorize 
SUBCONSULTANT, or any of its employees or authorized agents, to act as the employee or representative of OBEC.  This 
AGREEMENT shall not create a joint venture between OBEC and SUBCONSULTANT.

IN CONSIDERATION of the mutual covenants contained herein, OBEC and SUBCONSULTANT agree as follows:

1.	 SERVICES

SUBCONSULTANT shall provide for OBEC the basic services described in detail in the attached CONTRACT.  
SUBCONSULTANT shall secure of its own expense all personnel material, and related services required for the 
performance of its services.  SUBCONSULTANT is responsible to see that the documents prepared by SUBCONSULTANT 
and the services SUBCONSULTANT renders hereunder conform to the applicable laws, regulations, codes, and special 
requirements of the place where the Project is located.  All of SUBCONSULTANT's communications to or with CLIENT 
or OBEC's other subconsultants will be through or with the knowledge of OBEC.  If authorized in writing by OBEC, 
SUBCONSULTANT shall adjust its Scope of Work by either adding or deleting from the services to be performed.  
If such adjustment increases or decreases the cost or time required for SUBCONSULTANT's services, adjusted 
compensation or time shall be mutually agreed upon in writing and signed by both parties to this AGREEMENT.  
Additional services by the SUBCONSULTANT will be entitled to additional compensation or extension of time only as 
authorized in writing by OBEC and approved by the CLIENT.

OBEC Job No. 19-95
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2.	 OBEC'S RESPONSIBILITIES:  OBEC shall:

2.1	 Provide all criteria and full information provided to OBEC as to CLIENT requirements for This Part of the Project 
and furnish copies of all design and construction standards which CLIENT has indicated will be required in the 
Drawings and Specifications.

2.2	 Place at SUBCONSULTANT's disposal Drawings, Specifications, schedules, and other information which were 
prepared by OBEC, or by others which are available to OBEC, and which OBEC considers pertinent to 
SUBCONSULTANT's responsibilities hereunder.

2.3	 Request CLIENT to make provisions for SUBCONSULTANT to enter upon public and private property as required 
for SUBCONSULTANT to perform services under this Agreement.

2.4	 Consult with SUBCONSULTANT before issuing interpretations or clarifications of documents furnished by 
SUBCONSULTANT, and obtain consent of SUBCONSULTANT before acting upon shop drawings, samples or other 
submittals of construction contractors or change orders affecting This Part of the Project.

2.5	 Prior to acceptance of any contractor or subcontractor proposed for This Part of the Project, consult with 
SUBCONSULTANT to determine if SUBCONSULTANT , after due investigation, has reasonable objection to any 
such contractor or subcontractor.

2.6	 Furnish to SUBCONSULTANT a copy of bidding documents and such other construction contract data as pertain to 
SUBCONSULTANT's services.

2.7	 Give prompt notice to SUBCONSULTANT whenever OBEC observes or otherwise becomes aware of any 
development that affects the scope or timing of SUBCONSULTANT's services, or any defect in the work of 
contractor(s) affecting This Part of the Project.

3.	 PERIOD OF SERVICE:

3.1	 The term of this agreement shall be from September 30, 2009, to June 30, 2010, unless extended or shortened 
by agreement of both parties.  SUBCONSULTANT shall coordinate its services to provide necessary information 
to OBEC and other subconsultants when needed to keep Project on schedule and to ensure timely completion 
of its services.  SUBCONSULTANT shall promptly notify OBEC of any anticipated delays which may affect the 
schedule.

4.	 PAYMENTS TO SUBCONSULTANT 

4.1	 OBEC shall pay SUBCONSULTANT for services and tasks performed under this AGREEMENT on a time and 
materials basis with the maximum amount paid to subconsultant for completing the services and tasks under this 
AGREEMENT not to exceed XXXXX.  The costs of any additional services and tasks (including contingencies) shall 
be negotiated and mutually agreed upon in writing by OBEC and SUBCONSULTANT.

4.2	 SUBCONSULTANT shall bill OBEC monthly.  OBEC will bill CLIENT during the beginning of each month for 
work performed during the preceding contract period and shall include in its billing to CLIENT any billings of 
SUBCONSULTANT approved by OBEC applicable to preceding period.

4.3	 SUBCONSULTANT shall submit a brief Progress Report with each monthly bill.  The Progress Report shall 
describe:  Work Accomplished (for billed month), Work Planned (for coming month), and Problem Areas.

4.4	 OBEC shall pay SUBCONSULTANT within ten (10) working days of receipt of payment to OBEC by CLIENT for 
work performed by SUBCONSULTANT.

4.5	 Final payment shall be due when the services described in this order are fully completed and performed. Before 
issuance of final payment, subconsultant, if required by OBEC, shall submit evidence satisfactory to OBEC that all 
payrolls, bills for materials and equipment, and all known indebtedness connected with subconsultant's services 
have been satisfied and paid.
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5.	 TERMINATION

5.1	 This agreement may be terminated by either party upon seven (7) days written notice by either party.  Except 
for the cost of substantial failure of performance, SUBCONSULTANT shall be paid for services performed prior 
to the termination notice date plus reasonable termination expenses.

5.2	 In the event SUBCONSULTANT fails to perform work required under this contract in a reasonable and timely 
manner, OBEC reserves the right to terminate the agreement immediately upon written notice to Consultant or 
Consultant's manager in charge of the work.  Following termination for cause, OBEC shall determine to what 
extent the SUBCONSULTANT's work is satisfactorily completed, calculate reasonable compensation for the 
completed work in accordance with this agreement, and reduce the total compensation due SUBCONSULTANT by 
the costs required to obtain and mobilize a new consultant capable of satisfactory performance.  The balance of 
compensation due to either party shall be paid by the other party within 90 days of the date of termination.  

6.	 OWNERSHIP OF DOCUMENTS

All documents, including Drawings and Specifications, prepared by SUBCONSULTANT pursuant to this Agreement 
shall remain the property of SUBCONSULTANT and are instruments of service in respect of This Part of the Project.  
Reproducible copies of all documents, including Drawings and Specifications prepared pursuant to the terms of 
this AGREEMENT shall be delivered to OBEC by the SUBCONSULTANT upon completion of work or at time prior 
to completion as required by OBEC.  Reuse of SUBCONSULTANT'S documents for other than their specific intended 
purpose is at the sole risk of the user and without liability or legal exposure to the SUBCONSULTANT.

7.	 INDEMNIFICATION

7.1	 SUBCONSULTANT shall indemnify and hold harmless OBEC from SUBCONSULTANT's negligent acts, errors, or 
omissions.

7.2	 OBEC shall indemnify and hold harmless SUBCONSULTANT from OBEC's negligent acts, errors, or omissions.

8.	 INSURANCE

8.1	 SUBCONSULTANT shall, at its sole cost and expense and before commencement of the work, obtain and 
maintain during the process of the work insurance coverage as set forth below.  SUBCONSULTANT shall supply 
duplicate certificates evidencing that said minimum insurance is in force and that ten days notice will be given 
to OBEC prior to any cancellation or restriction modification of such insurance. OBEC Consulting Engineers and 
its Officers and Employees will be listed as additional insured, excepting the professional liability and worker’s 
compensation policies.

A.	 Automobile liability insurance in limits not less than $1,000,000 combined single limit per occurrence and 
$1,000,000 in the aggregate.

B.	 Comprehensive general liability insurance in limits not less than $1,000,000 combined single limit per 
occurrence $2,000,000 general annual aggregate.

C.	 Professional liability insurance in limits not less than $1,000,000 each claim.

	 The SUBCONSULTANT is sole proprietor or a partner or is an insured employer for purposes of the Oregon 
Worker's Compensation Law (ORS Chapter 656) and is solely liable for any workers' compensation coverage 
under this contract.  SUBCONSULTANT agrees that SUBCONSULTANT and other persons retained by 
SUBCONSULTANT to perform work under this contract shall be insured according to ORS 656.407 prior to 
commencement of work under this contract.  The SUBCONSULTANT shall also comply with the Unemployment 
Compensation Act of the State of Oregon.  The SUBCONSULTANT shall provide OBEC, before commencing work, 
with evidence showing protection for its workers under the Workers' Compensation Act and registration with the 
State Unemployment Compensation Commission.
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9.	 NONPERFORMANCE

If SUBCONSULTANT, except for causes beyond its control, shall fail to complete the services described herein within 
the time specified in this AGREEMENT, and if through such failure OBEC shall be penalized under the Prime Agreement, 
then, and in such event, SUBCONSULTANT shall reimburse OBEC for any sum or sums of money that OBEC must 
rightfully pay to CLIENT because of such default of SUBCONSULTANT.

10.	PAYROLL TAXES

Consultant shall comply with Federal, State, and local tax laws, social security acts, unemployment compensation acts 
and workers' compensation acts insofar as applicable to the performance of this contract as well as the tax laws of any 
other political jurisdiction wherein the work is done.

11.	INSPECTION

Consultant represents that it is fully familiar with all the terms, conditions, and obligations of the scope of work 
described in the subcontract agreement, the location of the jobsite and the conditions under which the work is to be 
performed; and that it enters into this contract based upon its investigation of all such matters and is not relying upon 
any opinions or representations of OBEC.

12.	ADHERENCE TO LAW

The terms and conditions of this agreement, and the rights and obligations of OBEC and SUBCONSULTANT thereunder, 
shall be determined by the laws of the State of Oregon.  Jurisdiction and venue of any dispute hereunder shall be in 
Lane County, State of Oregon.

13.	ADHERENCE TO EQUAL EMPLOYMENT OPPORTUNITY LAWS

SUBCONSULTANT certifies it will comply with 41 C.F.R. 60-741.5(a) during the performance of this order which, among 
other federal contracting obligations, includes:

13.1	 SUBCONSULTANT shall not discriminate against any employee or applicant because of age, race, color, marital 
status, sex, sexual orientation, religion, national origin, veteran status, or the presence of any disability in 
accordance with applicable law.

13.2	 SUBCONSULTANT shall take affirmative action to ensure that applicants are employed and that employees 
are treated during employment without regard to age, race, color, marital status, sex, sexual orientation, 
religion, national origin, veteran status, or the presence of any disability.  This shall include, but not be limited 
to, (a) employment, (b) upgrading, (c) demotion, (d) transfer, (e) recruitment or recruitment advertising, (f) 
layoff or termination, (g) rates of pay or other forms of compensation, and (h) selection for training, including 
apprenticeship.

14.	ATTORNEY'S FEES

In the event of any dispute arising under this agreement, the prevailing party shall be entitled to recover reasonable 
attorney's fees.

15.	MODIFICATION AND ASSIGNMENT

No agreement or understanding in any way modifying this agreement shall be binding upon OBEC unless made in 
writing and approved by OBEC.  Extras will be paid for only on the prior written consent of OBEC.  This agreement 
may not be assigned by SUBCONSULTANT without written consent of OBEC.
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16.	ENTIRE AGREEMENT

The SUBCONSULTANT Agreement, together with its attached exhibits and Scope of Work, constitutes the entire 
agreement between the parties and all prior negotiations and writings are hereby superseded.  This Agreement and 
said exhibits and Scope of Work may only be amended, supplemented, modified, or canceled by a duly executed 
written instrument. 

In WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written:

SUBCONSULTANT 		  OBEC Consulting Engineers

BY: 	 	 By:  Lawrence H. Fox, PE	

			 

Title:  	 	 Title:   Vice President and Chief Engineer	

Date:	 		  Date:		

Address for giving notices and to which 		  Address for giving notices and to which

payments shall be sent:		  invoices should be sent:

	 	    OBEC Consulting Engineers	

	 	    920 Country Club Road, Suite 100B	

	 	    Eugene, OR 97401	
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